

C-1648
Saginaw Wasterwater Plane
Electrical Upgrades
Eng Est: \$ 2,400,000
Bid Opening 12-11-2018 @ 3pm

D.F. Best Company
628 Pathway Dr.
Howell, MI 48843
[517-548-0612](tel:517-548-0612)
dfbest@dfbestco.com

William F. Nelson Electric Inc.
111 Hoyt Ave
Saginaw, MI 48607
[989-752-7184](tel:989-752-7184)
ryan@wfnelson.com
mark@wfnelson.com

J. Ranck Electric, Inc.
1993 Gover Parkway
Mt. Pleasant, MI 48858
[989-775-8830](tel:989-775-8830)
jlevert@jranck.com

Ted's Electric
6245 N. Swede Rd
Rhodes, MI 48652
[989-689-6241](tel:989-689-6241)
stephen@tedselectricservice.com

State Electric Company
7194 Big Sky Dr. Suite 1
Holly, MI 48442
[248-807-3637](tel:248-807-3637)
duanel@stateelectriccompany.net

	ITEMS OF WORK	QTY	UNIT					
1	Outdoor main 5KV switchgear, concrete pad, and associated work.	1	Lump Sum	\$1,120,000	\$1,023,990	\$1,046,115	\$1,206,200	\$1,423,979
2	5KV Raw Sewage Pump Synchronous Motor Starters, switches, and associated conduit and wire	1	Lump Sum	\$560,000	\$703,190	\$750,960	\$777,725	\$928,853
3	5KV Pad mount transformer, switches, and motor control-distribution center and associated work	1	Lump Sum	\$265,000	\$322,900	\$333,110	\$429,250	\$450,380
4	New 5KV wire from outdoor switchgear to existing substation No.2, existing substation no.3, new raw sewage pump synchronous motor starters, and new pad-mount transformer	1	Lump Sum	\$210,000	\$145,810	\$115,720	\$117,225	\$168,000
5	New 5KV incoming wire from the two existing consumers energy substation transformers (incoming services/feeders F401 and F402).	1	Lump Sum	\$65,000	\$69,640	\$91,080	\$208,500	\$70,000
6	Coordination Study-Short Circuit Analysis-Arc Flash Analysis specified in Division 16052	1	Lump Sum	\$35,000	\$36,780	\$31,545	\$42,600	\$36,000
7	Control Panel PLC hardware upgrades for RSPP and GSIOIP	1	Lump Sum	\$195,000	\$208,960	\$225,300	\$223,500	\$285,600

TOTAL BID

\$2,450,000

\$2,511,270

\$2,593,830

\$3,005,000

\$3,362,812

Bid Bond Included
Addendums #1
Addendums #2
Addendums #3
Addendums #4

yes
yes
yes
yes
yes

yes
yes
yes
yes
yes

yes
yes
yes
yes
yes

yes
yes
yes
yes
yes

yes
yes
yes
yes
yes